

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30<sup>th</sup> Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe



*Serious Drought.  
Help save water!*

September 30, 2015

07-LA-60-R7.4/R8.1

07-3X7114

Project ID 0715000132

ACSTP-19P1(004)E

Addendum No. 01

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN MONTEBELLO AT PARAMOUNT BOULEVARD OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, October 8, 2015.

This addendum is being issued to revise the project plans, the *Notice to Bidders and Special Provisions*, the *Bid* book and to revise the Federal Minimum Wages with Modification Number 14 dated 09/04/2015.

Project plan sheets 98 and 105 are replaced and attached for substitution for the like-numbered sheets.

In the *Notice to Bidders and Special Provisions*, in the "STANDARD PLANS LIST," the following Standard Plan is added as follows:

"RSP D73."

In the Special Provisions, DIVISION 2 "GENERAL CONSTRUCTION," Section 12-3.08B(2), "TYPE K TEMPORARY TERMINAL SECTION," is added as attached.

Addendum No. 01  
Page 2  
September 30, 2015

07-LA-60-R7.4/R8.1  
07-3X7114  
Project ID 0715000132  
ACSTP-19P1(004)E

In the *Bid* book, in the "Bid Item List," Items 146 and 147 are replaced.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

**[http://www.dot.ca.gov/hq/esc/oe/electronic\\_bidding/electronic\\_bidding.html](http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html)**

Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, attachments and the modified wage rates are available for the Contractors' download on the Web site:

**[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/07/07-3X7114](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-3X7114)**

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

  
for CARRIE BOWEN  
District Director

Attachments

**Replace section 12-3.08B(2) with:**

**12-3.08B(2) Type K Temporary Terminal Section**

Type K temporary terminal sections for connecting Type K temporary railing to Type 50 concrete barrier must be new or undamaged, used precast units as shown.

Type K temporary terminal sections must comply with section 12-3.08 for fabrication, placement, painting, and removal of units.

Closure plates for Type K temporary terminal sections must be commercial-quality steel plates shaped to conform to the cross section of the barriers. The mechanical expansion anchors for connecting the closure plates to the railings must comply with section 75-1.03 for concrete anchorage devices.

Paint the closure plates white.

When the Type K temporary terminal section is no longer required, remove the anchor bolts connecting the closure plate to the Type 50 concrete barrier or cut the bolts flush with the face of the barrier. If the anchor bolts are removed, fill the holes with grout.

**BID ITEM LIST**  
**07-3X7114**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
141	860797	ELECTRIC SERVICE (IRRIGATION)	LS	LUMP SUM	LUMP SUM	
142	861100	RAMP METERING SYSTEM	LS	LUMP SUM	LUMP SUM	
143	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM	LUMP SUM	
144	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM	LUMP SUM	
145	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	
146	029502	MODIFY COMMUNICATION SYSTEM	LS	LUMP SUM	LUMP SUM	
147	869075	SYSTEM TESTING AND DOCUMENTATION	LS	LUMP SUM	LUMP SUM	
148	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

**TOTAL BID:**

**\$**

---