

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711

*Flex your power!
Be energy efficient!*

October 9, 2012

07-LA-1-82.8/83.3

07-4L2214

Project ID 0712000204

ACSTP-4141(004)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN MALIBU FROM 0.3 KM NORTH OF SEA VISTA DRIVE TO VIA ESCONDIDO DRIVE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, October 18, 2012.

This addendum is being issued to revise the Project Plans, and the Notice to Bidders and Special Provisions.

Project Plan Sheet 11 is deleted.

Project Plan Sheet 12 is revised. A copy of the revised sheet is attached for substitution for the like-numbered sheet.

In the Special Provisions, Section 5-1.15, "NONHIGHWAY FACILITIES (INCLUDING UTILITIES)", is revised as attached.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 2
Page 2
October 9, 2012

07-LA-1-82.8/83.3
07-4L2214
Project ID 0712000204
ACSTP-4141(004)E

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-4L2214

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

5-1.15 NONHIGHWAY FACILITIES (INCLUDING UTILITIES)

The utility owner will relocate a utility shown in the following table before the corresponding date shown:

Utility Relocation and Date of the Relocation

Utility	Location	Date
Southern California Gas Company 200 mm MP Gas Main	Route 1 "Alignment" 8.84 m Rt. Sta 209+13 to Sta 210+96.26	December 31, 2012
Southern California Gas Company 200 mm MP Gas Main	Route 1 "Alignment" Crossing Route 1 at Sta 210+96.26	December 31, 2012
Southern California Edison 3 Guy Poles	Route 1 "Alignment" Rt. Sta 209+54, Sta 210+59, & Sta 211+53	December 3, 2012
Verizon Overhead Cable	Route 1 "Alignment" Rt. Sta 212+18	December 3, 2012
NextG Networks Overhead Cable	Route 1 "Alignment" Rt. Sta 212+18	December 3, 2012
Charter Communications Overhead Cable	Route 1 "Alignment" Rt. Sta 212+18	December 3, 2012

Installation of the utilities shown in the following table requires coordination with your activities. Make the necessary arrangements with the utility company through the Engineer and submit a schedule:

1. Verified by a representative of the utility company
2. Allowing at least the time shown for the utility owner to complete its work

Utility Relocation and Contractor-Arranged Time for the Relocation

Utility	Utility Address	Location	Days
Southern California Gas Company 50 mm MP Gas Main	26960 Pacific Coast Hwy. And 27004 Pacific Coast Hwy.	Route 1 "Alignment" Rt. Sta 212+14.81 to Sta 212+30.27; 3.96 m Lt. of south property line	10
Los Angeles County Waterworks Districts 150 mm Water Line	26960 Pacific Coast Hwy. And 27004 Pacific Coast Hwy.	Route 1 "Alignment" Rt. Sta 212+05 to Sta 212+29 and Rt. of shoulder	5
2- SCE 16kv Overhead wires from PP 434531E to PP671556E	26960 Pacific Coast Hwy.	Route 1 "Alignment" Sta 212+ 18	3