



Addendum No. 1  
Page 2  
April 15, 2011

07-LA-101-6.3/8.3  
07-4T2304  
Project ID 0700020017  
ACNH-Q101(201)E

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

**[http://www.dot.ca.gov/hq/esc/oc/project\\_ads\\_addenda/07/07-4T2304](http://www.dot.ca.gov/hq/esc/oc/project_ads_addenda/07/07-4T2304)**

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



MICHAEL MILES  
District Director

Attachments

**BID ITEM LIST**  
**07-4T2304**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
2	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
3	074028	TEMPORARY FIBER ROLL	LF	6,630		
4	074031	TEMPORARY GRAVEL BAG BERM	LF	1,000		
5	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	1		
6	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	14		
7	074041	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
8	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	LUMP SUM	
9	074057	STORM WATER ANNUAL REPORT	EA	1	2,000.00	2,000.00
10	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
11	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
12	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
13	200002	ROADSIDE CLEARING	LS	LUMP SUM	LUMP SUM	
14	202011	MULCH	CY	1,480		
15	202031	COMMERCIAL FERTILIZER (SLOW RELEASE)	LB	1,010		
16	202033	COMMERCIAL FERTILIZER (PACKET)	EA	4,100		
17	204006	PLANT (GROUP F)	EA	30,100		
18	204035	PLANT (GROUP A)	EA	3,970		
19	204036	PLANT (GROUP B)	EA	44		
20	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	LUMP SUM	