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**  WARNING  **  WARNING  **  WARNING  **  WARNING  **

This document is intended for informational purposes only. 

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda. 

September 20, 2005

12-Ora-5-11.8/12.9
12-0A3904
ACIM-005-2(931)79E
Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ORANGE COUNTY IN SAN JUAN CAPISTRANO ON ROUTE 5 AT STONEHILL DRIVE/CAMINO CAPISTRANO NORTHBOUND SERRA ON-RAMP.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on October 6, 2005, instead of the original date of September 22, 2005.

This addendum is being issued to set a new bid opening date as shown herein, and to revise the Project Plans and the Proposal and Contract.

The reference "Terminal System (Type SRT)" is revised to "Alternative Flared Terminal System" throughout the Project Plans.

In the Proposal and Contract, the Engineer’s Estimate Items 13, 14, 15, 40, 68, 79, 80, 96 and 98 are revised as attached.

To Proposal and Contract book holders:

Replace pages 3, 4, 6 and 7 of the Engineer's Estimate in the Proposal with the attached revised pages 3, 4, 6 and 7 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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12-Ora-5-11.8/12.9
12-0A3904
ACIM-005-2(931)79E
This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachment

ENGINEER'S ESTIMATE

12-0A3904


Item No.
Item Code
Item Description
Unit of Measure
Estimated Quantity
Unit Price
Item Total


1
035894
REACT 350.4 CRASH TERMINAL 
EA
1




2
035895
ROADWAY EXCAVATION (TYPE Z-2) 
M3
2020




3
070012
PROGRESS SCHEDULE (CRITICAL PATH METHOD) 
LS
LUMP SUM
LUMP SUM



4
071322
TEMPORARY FENCE (TYPE CL-1.8) 
M
95




5
074019
PREPARE STORM WATER POLLUTION PREVENTION PLAN
LS
LUMP SUM
LUMP SUM



6
074020
WATER POLLUTION CONTROL 
LS
LUMP SUM
LUMP SUM



7
(S)
120090
CONSTRUCTION AREA SIGNS 
LS
LUMP SUM
LUMP SUM



8
(S)
120100
TRAFFIC CONTROL SYSTEM 
LS
LUMP SUM
LUMP SUM



9
(S)
035896
PAINTED TRAFFIC STRIPE (2 COAT) BROKEN 200 MM WHITE
M
1000




10
(S)
035897
PAINTED TRAFFIC STRIPE (2 COAT) BROKEN 100 MM WHITE
M
3100




11
120165
CHANNELIZER (SURFACE MOUNTED) 
EA
30




12
(S)
128650
PORTABLE CHANGEABLE MESSAGE SIGN 
LS
LUMP SUM
LUMP SUM



13

(S)
129000
TEMPORARY RAILING (TYPE K) 
M
1300




14

(S)
129100
TEMPORARY CRASH CUSHION MODULE 
EA
110




15

(S)
129150
TEMPORARY TRAFFIC SCREEN 
M
440




16
150608
REMOVE CHAIN LINK FENCE 
M
110




17
150662
REMOVE METAL BEAM GUARD RAILING 
M
23




18
150711
REMOVE PAINTED TRAFFIC STRIPE 
M
2130




19
150714
REMOVE THERMOPLASTIC TRAFFIC STRIPE 
M
1040




20
150715
REMOVE THERMOPLASTIC PAVEMENT MARKING 
M2
7



3
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ENGINEER'S ESTIMATE

12-0A3904


Item No.
Item Code
Item Description
Unit of Measure
Estimated Quantity
Unit Price
Item Total


21
150722
REMOVE PAVEMENT MARKER 
EA
1440




22
150744
REMOVE ROADSIDE SIGN (WOOD POST) 
EA
1




23
150747
REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)
EA
4




24
150771
REMOVE ASPHALT CONCRETE DIKE 
M
820




25
150806
REMOVE PIPE 
M
300




26
150820
REMOVE INLET 
EA
4




27
150821
REMOVE HEADWALL 
EA
4




28
150823
REMOVE DOWNDRAIN 
M
5




29
152386
RELOCATE ROADSIDE SIGN-ONE POST 
EA
1




30
152387
RELOCATE ROADSIDE SIGN-TWO POST 
EA
1




31
153215
REMOVE CONCRETE (CURB AND GUTTER) 
M
540




32
155003
CAP INLET 
EA
2




33
160101
CLEARING AND GRUBBING 
LS
LUMP SUM
LUMP SUM



34
190101
ROADWAY EXCAVATION 
M3
13 100




35
190110
LEAD COMPLIANCE PLAN 
LS
LUMP SUM
LUMP SUM



36
192037
STRUCTURE EXCAVATION (RETAINING WALL) 
M3
8090




37
193013
STRUCTURE BACKFILL (RETAINING WALL) 
M3
6110




38
193031
PERVIOUS BACKFILL MATERIAL (RETAINING WALL)
M3
410




39
(S)
203003
STRAW (EROSION CONTROL) 
TONN
4.4




40
(S)
203014
FIBER (EROSION CONTROL) 
KG
1000
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ENGINEER'S ESTIMATE

12-0A3904


Item No.
Item Code
Item Description
Unit of Measure
Estimated Quantity
Unit Price
Item Total


61
650075
600 MM REINFORCED CONCRETE PIPE 
M
570




62
650079
900 MM REINFORCED CONCRETE PIPE 
M
12




63
681134
80 MM PLASTIC PIPE (EDGE DRAIN) 
M
590




64
681137
80 MM PLASTIC PIPE (EDGE DRAIN OUTLET)   
M
65




65
690166
450 MM CORRUGATED STEEL PIPE DOWNDRAIN  (2.01 MM THICK)
M
20




66
035898
400 MM GRATED LINE DRAIN 
M
6




67
705336
450 MM ALTERNATIVE FLARED END SECTION 
EA
3




68
721009
ROCK SLOPE PROTECTION (FACING, METHOD B)
M3
16




69
729010
ROCK SLOPE PROTECTION FABRIC 
M2
54




70
035899
MINOR CONCRETE CURB

(TYPE A1-200) 
M
26




71
731517
MINOR CONCRETE (GUTTER) 
M3
25




72

(S-F)
750001
MISCELLANEOUS IRON AND STEEL 
KG
2820




73

(S)
800391
CHAIN LINK FENCE (TYPE CL-1.8) 
M
180




74
820107
DELINEATOR (CLASS 1) 
EA
17




75
820118
GUARD RAILING DELINEATOR 
EA
29




76
(S)
832003
METAL BEAM GUARD RAILING (WOOD POST) 
M
26




77
(S)
036900
METAL BEAM GUARD RAILING (APPROACH RAILING TRANSITION)
M
57




78
(S)
839521
CABLE RAILING 
M
300




79

(S)
839541
TRANSITION RAILING (TYPE WB) 
EA
2




80
(S)
839565
ALTERNATIVE FLARED TERMINAL SYSTEM 
EA
3
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ENGINEER'S ESTIMATE

12-0A3904


Item No.
Item Code
Item Description
Unit of Measure
Estimated Quantity
Unit Price
Item Total


81
839701
CONCRETE BARRIER (TYPE 60) 
M
140




82
036901
CONCRETE BARRIER (TYPE 60 MODIFIED) 
M
5




83
839704
CONCRETE BARRIER (TYPE 60D) 
M
300




84
036902
CONCRETE BARRIER (TYPE 60D MODIFIED) 
M
22




85
(S)
840515
THERMOPLASTIC PAVEMENT MARKING 
M2
53




86
(S)
840561
100 MM THERMOPLASTIC TRAFFIC STRIPE 
M
1950




87
(S)
840563
200 MM THERMOPLASTIC TRAFFIC STRIPE 
M
280




88
(S)
036903
200 MM WHITE PAINT TRAFFIC STRIPE (2 COAT)
M
120




89
(S)
036904
100 MM WHITE PAINT TRAFFIC STRIPE (2 COAT)
M
1910




90
(S)
036905
100 MM YELLOW PAINT TRAFFIC STRIPE (2 COAT)
M
590




91
(S)
840571
100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)
M
560




92
(S)
840574
200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)
M
1010




93
(S)
850101
PAVEMENT MARKER (NON-REFLECTIVE) 
EA
830




94
(S)
850111
PAVEMENT MARKER (RETROREFLECTIVE) 
EA
1040




95
(S)
860460
LIGHTING AND SIGN ILLUMINATION 
LS
LUMP SUM
LUMP SUM



96

(S)
036906
COMMUNICATION SYSTEM 
LS
LUMP SUM
LUMP SUM



97
(S)
861100
RAMP METERING SYSTEM 
LS
LUMP SUM
LUMP SUM



98

999990
MOBILIZATION 
LS
LUMP SUM
LUMP SUM


TOTAL BID: ___________
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