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June 30, 2010 
 
12-Ora-57-18.4/ 20.9 
12-0F0324 
 
Addendum No. 2 
 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN 
FULLERTON AND BREA FROM 0.1 MILE NORTH OF YORBA LINDA BOULEVARD OVERCROSSING TO 
LAMBERT ROAD UNDERCROSSING. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on Thursday, July 15, 2010. 
 
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book. 
 
Project Plan Sheets 19, 26, 54, 87, 98, 104, 111, 116, 149, 151 through 155, 182, 205, 208 through 211, 213, 214, 240, 241, 
283, 294, 307, 324, 448, 599 and 602 are revised.  Copies of the revised sheets are attached for substitution for the like-
numbered sheets. 
 
In the Notice to Bidders,  the sixth paragraph is revised as follows: 
 

"Complete the work within 725 working days." 
 
In the Special Provisions, Section 5-1.12, "SUPPLEMENTAL PROJECT INFORMATION," the following paragraph is 
inserted before the table "Supplemental Project Information" as follows: 
 

"The Department makes the following supplemental project information available:" 
 
In the Special Provisions, Section 5-1.12, "SUPPLEMENTAL PROJECT INFORMATION," under "Available for inspection 
at the District Office," table, Item 12 and 13 are revised as follows: 
 

 12. Santa Ana Water Resources Control Board 401 Certification 
13. California Department of Fish and Game 1602 Streambed 
Alteration Permit No. 2009-0127-RS 

 
In the Special Provisions, Section 5-1.12, "SUPPLEMENTAL PROJECT INFORMATION," under "Available for inspection 
at the District Office," table, Item 18 is  revised by adding cross sections (12 0F0324XS_I-
7_YorbaLindaBlvdSBOffRamp_CrossSections.PDF). 
 



 

 
Addendum No. 2 
Page 2 
June 30, 2010 
 
 
12-Ora-57-18.4/ 20.9 
12-0F0324 
 
 
 
In the Special Provisions, Section 5-1.18, "ABANDONED OIL WELL," is added as attached. 

 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the third paragraph: 
 

"The Contractor shall notify the Engineer to schedule a pre-construction meeting with the Southern California 
Gas Company (SCG) 30 working days prior to performing any bridge construction work in the vicinity of SCG    
30-inch high pressure gas line at Brea Overhead (Bridge No. 55-0482).  The Contractor is required to provide a 
schedule for the embankment construction, cast-in-drilled-hole piling, bridge foundation excavation and other 
related construction activities at the pre-construction meeting.  This will allow SCG to schedule field personnel to be 
present during any construction activity adjacent to their gas line facilities." 

 
In the Special Provisions, Section 10-1.14, "COOPERATION," the following project information is added at the end of the 
table: 
 

Contract No. Co-Rte-PM Location Type of Work 

12-0L1604 Ora-57, 90-
12.2/19.6, R5.4 

In Fullerton and Brea at 
Associated Road 

Undercrossing and Route 
90/57 Separation 

Abutment Joint Seal Replacement 
and Deck Methacrylate 

 
In the Special Provisions, Section 10-1.36, "EARTH RETAINING STRUCTURES," the table after third paragraph is revised 
as follows: 
 

Proprietary Earth Retaining System Address and Phone Number Web Site 
Reinforced Earth – 5 ft square 
 

The Reinforced Earth Company 
1660 Hotel Circle North, Suite 304 
San Diego, CA 92108 
(619) 688-2400  

www.reinforcedearth.com

Retained Earth  
 

The Reinforced Earth Company 
1660 Hotel Circle North, Suite 304 
San Diego, CA 92108 
(619) 688-2400 

www.reinforcedearth.com

MSE Plus  - 5 ft square 
 

SSL 
4740 Scotts Valley Drive,  
Suite E 209 
Scotts Valley, CA  95066 
(831) 430-9300 

www.mseplus.com 
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In the Bid book, in the "Bid Item List," Items 2, 3, 4, 185, 186, and 208 are revised as attached. 
 
To Bid book holders: 
 

Replace pages 3, 12, and 13 of the "Bid Item List" in the Bid book with the attached revised pages 3, 12, and 13 
of the Bid Item List.  The revised Bid Item List is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This addendum and attachments are available for the Contractors' download on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0F0324 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
IGNACIO SANCHEZ DEL REAL 
Acting Office Chief 
Office of Plans, Specifications & Estimates 
Office Engineer 
Division of Engineering Services 
 
Attachments 



 

 
5-1.18  ABANDONED OIL WELL 

The Contractor is advised that the area along Route 57, between Bastanchury Road and Imperial Highway, is within the 
historical limits of the East Coyote Oil Field.  A site survey was conducted within these limits of the project using a 
magnetometer device to locate existing abandoned oil wells at the vicinity of their historical locations shown on the plans.  
Results of the magnetometer survey indicated no definitive locations of existing historically abandoned oil wells.  If a 
subsurface casing, hydrocarbon in the soil or cellar remnants are discovered at the job site during construction that is 
suspected or can be identified as an oil well, do not disturb the casing, hydrocarbon tainted soil or cellar remnants and 
immediately: 

 
1. Stop all work within a 50-foot radius of the discovery 
2. Protect the discovery area 
3. Notify the Engineer 
 
The Department will investigate the area in coordination with the Division of Oil, Gas, and Geothermal Resources 

(DOGGR).  Do not resume work within the discovery area until authorized in writing. 
If, in the opinion of the Engineer, completion of the work is delayed or interfered with by reason of an oil well find, 

hydrocarbon remediation work, or investigation or re-abandonment work is required, you will be compensated for resulting 
losses, and an extension of time will be granted, in the same manner as provided for in Section 8-1.09, "Delays." 

If ordered, furnish resources to assist in the investigation, hydrocarbon remediation work, or re-abandonment of oil 
wells.  If hydrocarbon remediation work, or oil well re-abandonment is required, the Engineer will order the Contractor to 
utilize the services of a DOGGR-approved hydrocarbon remediation or well abandonment contractor.  Furnishing resources 
to assist in the investigation, hydrocarbon remediation work, or re-abandonment of oil wells will be paid for as extra work as 
specified in Section 4-1.03D, "Extra Work." 
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 Item 

No. 
Item Code Item Description Unit of 

Measure 
Estimated 
Quantity 

Unit Price Item Total 

 1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)   

LS LUMP SUM LUMP SUM  

 2 070013 SMALL BUSINESS UTILIZATION 
REPORT   

EA 13 250.00 3,250.00 

 3 070018 TIME-RELATED OVERHEAD   WDAY 725   

 4 071321 TEMPORARY FENCE (TYPE CL-6)   LF 2440   

 5 018373 TEMPORARY FENCE (TYPE CL-6, 
WITH PRIVACY SCREEN)  

LF 5,790   

 6 018374 TEMPORARY GATE (TYPE CL-6, WITH
PRIVACY SCREEN)  

EA 4   

 7 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM LUMP SUM  

 8 074019 PREPARE STORM WATER POLLUTION
PREVENTION PLAN  

LS LUMP SUM LUMP SUM  

 9 074028 TEMPORARY FIBER ROLL   LF 13,600   

 10 074033 TEMPORARY CONSTRUCTION 
ENTRANCE   

EA 5   

 11 074035 TEMPORARY CHECK DAM   LF 500   

 12 074038 TEMPORARY DRAINAGE INLET 
PROTECTION   

EA 54   

 13 074040 TEMPORARY HYDRAULIC MULCH 
(BONDED FIBER MATRIX)  

SQYD 38,000   

 14 074041 STREET SWEEPING   LS LUMP SUM LUMP SUM  

 15 074043 TEMPORARY CONCRETE WASHOUT 
BIN   

EA 5   

 16 120090 CONSTRUCTION AREA SIGNS   LS LUMP SUM LUMP SUM  

 17 120100 TRAFFIC CONTROL SYSTEM   LS LUMP SUM LUMP SUM  

 18 120120 TYPE III BARRICADE   EA 17   

 19 120165 CHANNELIZER (SURFACE MOUNTED) EA 250   

 20 128650 PORTABLE CHANGEABLE MESSAGE 
SIGN   

LS LUMP SUM LUMP SUM  
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No. 
Item Code Item Description Unit of 

Measure 
Estimated 
Quantity 

Unit Price Item Total 

 181 
(F) 

731502 MINOR CONCRETE (MISCELLANEOUS
CONSTRUCTION)  

CY 284   

 182 018385 MINOR CONCRETE (PATTERNED)   CY 88   

 183 
(F) 

750001 MISCELLANEOUS IRON AND STEEL  LB 31,364   

 184 
(F) 

750501 MISCELLANEOUS METAL (BRIDGE)  LB 3,285   

 185 800360 CHAIN LINK FENCE (TYPE CL-6)   LF 2340   

 186 802500 3' CHAIN LINK GATE (TYPE CL-6)   EA 12   

 187 820107 DELINEATOR (CLASS 1)   EA 48   

 188 832003 METAL BEAM GUARD RAILING 
(WOOD POST)   

LF 1,250   

 189 832070 VEGETATION CONTROL (MINOR 
CONCRETE)   

SQYD 800   

 190 833020 CHAIN LINK RAILING   LF 480   

 191 
(F) 

839521 CABLE RAILING   LF 2,534   

 192 839541 TRANSITION RAILING (TYPE WB)   EA 7   

 193 839581 END ANCHOR ASSEMBLY 
 (TYPE SFT)   

EA 4   

 194 839584 ALTERNATIVE IN-LINE TERMINAL 
SYSTEM   

EA 4   

 195 839585 ALTERNATIVE FLARED TERMINAL 
SYSTEM   

EA 6   

 196 
(F) 

839704 CONCRETE BARRIER (TYPE 60D)   LF 3,927   

 197 
(F) 

839725 CONCRETE BARRIER (TYPE 736)   LF 748   

 198 
(F) 

839727 CONCRETE BARRIER (TYPE 736 
MODIFIED)   

LF 5,648   

 199 018386 CONCRETE BARRIER (TYPE 60 
MODIFIED)   

LF 240   

 200 
(F) 

839734 CONCRETE BARRIER (TYPE 736SV)   LF 4,587   
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No. 
Item Code Item Description Unit of 

Measure 
Estimated 
Quantity 

Unit Price Item Total 

 201 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 50,300   

 202 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 5,190   

 203 840508 8" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 12-3)  

LF 2,650   

 204 840515 THERMOPLASTIC PAVEMENT 
MARKING   

SQFT 3,110   

 205 840525 4" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 36-12)  

LF 70,500   

 206 840526 4" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 17-7)  

LF 2,670   

 207 840550 8" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 36-12)  

LF 18,100   

 208 840656 PAINT TRAFFIC STRIPE (2-COAT)   LF 390,000   

 209 840666 PAINT PAVEMENT MARKING 
 (2-COAT)   

SQFT 1,270   

 210 850101 PAVEMENT MARKER (NON-
REFLECTIVE)   

EA 10,800   

 211 850111 PAVEMENT MARKER 
(RETROREFLECTIVE)   

EA 10,900   

 212 860090 MAINTAINING EXISTING TRAFFIC 
MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION  

LS LUMP SUM LUMP SUM  

 213 860415 LIGHTING (STAGE CONSTRUCTION)  LS LUMP SUM LUMP SUM  

 214 860460 LIGHTING AND SIGN ILLUMINATION LS LUMP SUM LUMP SUM  

 215 860931 TRAFFIC MONITORING STATION 
(LOCATION 1)    

LS LUMP SUM LUMP SUM  

 216 860932 TRAFFIC MONITORING STATION 
(LOCATION 2)    

LS LUMP SUM LUMP SUM  

 217 860933 TRAFFIC MONITORING STATION 
(LOCATION 3)    

LS LUMP SUM LUMP SUM  

 218 018387 CLOSED CIRCUIT TELEVISION 
SYSTEM (LOCATION 1)  

LS LUMP SUM LUMP SUM  

 219 018388 CLOSED CIRCUIT TELEVISION 
SYSTEM (LOCATION 2)  

LS LUMP SUM LUMP SUM  

 220 018389 CLOSED CIRCUIT TELEVISION 
SYSTEM (LOCATION 3)  

LS LUMP SUM LUMP SUM  
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