

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711

*Flex your power!
Be energy efficient!*

December 5, 2011

12-Ora-5-5.6/6.6

12-OF0604

Project ID 1200000110

ACIM-005-2(960)78E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN SAN CLEMENTE AND DANA POINT FROM 0.1 MILE SOUTH OF CAMINO DE ESTRELLA OVERCROSSING TO 0.2 MILE SOUTH OF VIA CALIFORNIA OVERCROSSING AT CAMINO DE ESTRELLA.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, January 19, 2012.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book and the Federal Minimum Wages with Modification Number 33 dated 11/18/2011.

Project Plan Sheets 2, 5, 6 and 65 are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Notice to Bidders, the twelfth paragraph is revised as follows:

"Complete the work, including plant establishment work, within 450 working days."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," the seventh and eighth paragraphs are revised as follows:

"Complete the work, except plant establishment work, within 200 working days."

"Complete the work, including plant establishment work, within 450 working days."

In the Special Provisions, Section 5-1.13, "NONHIGHWAY FACILITIES (INCLUDING UTILITIES)," is revised as attached.

Addendum No. 1
Page 2
December 5, 2011

12-Ora-5-5.6/6.6
12-0F0604
Project ID 1200000110
ACIM-005-2(960)78E

In the Bid book, in the "Bid Item List," Items 54, 55 and 56 are revised. Items 121 and 122 are added and Item 120 is deleted as attached.

To Bid book holders:

Replace pages 5 and 8 of the "Bid Item List" in the Bid book with the attached revised pages 5, 8 and 8A of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0F0604

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

5-1.13 NONHIGHWAY FACILITIES (INCLUDING UTILITIES)

The utility owner will relocate a utility shown in the following table before the corresponding date shown:

Utility Relocation and Date of the Relocation		
Utility	Location	Date
SDG&E-Transformer Relocate by San Diego Gas and Electric	51 ft Rt of Camino de Estrella. "C Line" Sta 5+28	March 1, 2012
SDG&E-Pull Box Relocate by San Diego Gas and Electric	46 ft Rt of Camino de Estrella. "C Line" Sta 5+31	March 1, 2012
SDG&E-Fuse Cabinet Relocate by San Diego Gas and Electric	50 ft Rt of Camino de Estrella. "C Line" Sta 5+36	March 1, 2012
SDG&E-12KV UG Line Relocate by San Diego Gas and Electric	45 ft Rt of Camino de Estrella. "C Line" Between Sta 5+33 to 6+40	March 1, 2012
SDG&E-Pull Box Relocate by San Diego Gas and Electric	45 ft Rt of Camino de Estrella. "C Line" Sta 6+40	March 1, 2012
SDG&E-Power Pole Pole No: P167820A Relocate by San Diego Gas and Electric	70 ft Rt of Camino de Estrella. "C Line" Sta 12+67	March 1, 2012
SDG&E-Overhead Group Switch/Guy Wires/Risers Relocate by San Diego Gas and Electric	70 ft Rt of Camino de Estrella. "C Line" Sta 12+67	March 1, 2012
SDG&E-Manhole Relocate by San Diego Gas and Electric	75 ft Rt of Camino de Estrella. "C Line" Sta 12+91	March 1, 2012
SDG&E-Pull Box Relocate by San Diego Gas and Electric	75 ft Rt of Camino de Estrella. "C Line" Sta 13+00	March 1, 2012
SDG&E-12KV UG Line Relocate	13 ft Rt of Camino De Estrella. "C Line" between Sta 13+00 to 14+00	March 1, 2012

Installation of the utilities shown in the following table requires coordination with your activities. Make the necessary arrangements with the utility company through the Engineer and submit a schedule:

1. Verified by a representative of the utility company
2. Allowing at least the time shown for the utility owner to complete its work

Utility Relocation and Contractor-Arranged Time for the Relocation

Utility	Utility Address	Location	Days
AT&T Manhole Adjust to Grade	AT&T Attn: Becky Brandon 1265 Van Buren Street, Room 180 Anaheim, CA 92807	48 ft Rt of Camino de Estrella. "C Line" Sta 4+16	10 days notification 15 days to complete
AT&T Pull Box Adjust to Grade	AT&T Attn: Becky Brandon 1265 Van Buren Street, Room 180 Anaheim, CA 92807	51 ft Rt of Camino de Estrella. "C Line" Sta 5+10	10 days notification 15 days to complete
SDG&E-Manhole Adjust to Grade	SDG&E Attn: Dolphus D'vante Davis 662 Camino De Los Mares San Clemente, CA 92673	46 ft Rt of Camino de Estrella. "C Line" Sta 5+20	10 days notification 15 days to complete
SCWD-Water Meter Adjust to Grade	SCWD Attn: Lana Remington P.O Box 30205 Laguna Niguel, CA 92607	50 ft Rt of Camino de Estrella. "C Line" Sta 5+04	10 days notification 15 days to complete
SCWD-Water Meter Relocate	SCWD Attn: Lana Remington P.O Box 30205 Laguna Niguel, CA 92607	50 ft Rt of Camino de Estrella. "C Line" Sta 5+94	10 days notification 15 days to complete

BID ITEM LIST

12-0F0604

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	160102	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
42	190101	ROADWAY EXCAVATION	CY	11,800		
43	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
44	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	240		
45	193003	STRUCTURE BACKFILL (BRIDGE)	CY	190		
46	193114	SAND BACKFILL	CY	16		
47	194001	DITCH EXCAVATION	CY	47		
48	200001	HIGHWAY PLANTING	LS	LUMP SUM	LUMP SUM	
49	204096	MAINTAIN EXISTING PLANTED AREAS	LS	LUMP SUM	LUMP SUM	
50	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	LUMP SUM	
51	208000	IRRIGATION SYSTEM	LS	LUMP SUM	LUMP SUM	
52	208310	IRRIGATION SLEEVE	LF	30		
53	208739	10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	70		
54	250301	CLASS 3 AGGREGATE SUBBASE	CY	940		
55	260201	CLASS 2 AGGREGATE BASE	CY	7,910		
56	390132	HOT MIX ASPHALT (TYPE A)	TON	4,680		
57	394060	DATA CORE	LS	LUMP SUM	LUMP SUM	
58	397005	TACK COAT	TON	6		
59	020480	CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	CY	310		
60	404092	SEAL PAVEMENT JOINT	LF	1,750		

BID ITEM LIST

12-0F0604

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
101	839709	CONCRETE BARRIER (TYPE 60GE)	LF	170		
102	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	8,910		
103	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	2,650		
104	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	1,840		
105	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	1,260		
106	840521	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1)	LF	280		
107	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	15,000		
108	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	2,140		
109	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	1,360		
110	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	820		
111	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
112	860251	SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM	LUMP SUM	
113	860252	SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM	LUMP SUM	
114	860297	SIGNAL AND LIGHTING (CITY)	LS	LUMP SUM	LUMP SUM	
115	860792	COMMUNICATION CONDUIT (BRIDGE)	LF	786		
116	860797	ELECTRIC SERVICE (IRRIGATION)	LS	LUMP SUM	LUMP SUM	
117	020481	MODIFY CLOSED CIRCUIT TELEVISION SYSTEM	LS	LUMP SUM	LUMP SUM	
118	861088	MODIFY RAMP METERING SYSTEM	LS	LUMP SUM	LUMP SUM	
119	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	
120	BLANK					

BID ITEM LIST**12-0F0604**

121	022298	LEAN CONCRETE BASE (RAPID STRENGTH CONCRETE)	CY	150		
122	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID:**\$** _____