

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe



*Serious Drought.
Help save water!*

November 25, 2015

12-Ora-73, 133-16.6, 4.2

12-0M3404

Project ID 1212000017

ACHSNHPG-P073(114)E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN LAGUNA BEACH AT LAGUNA CANYON ROAD UNDERCROSSING to revise the project plans and the *Bid* book.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, December 2, 2015.

Project plan sheet 44 is replaced and attached for substitution for the like-numbered sheet.

In the *Bid* book, in the "Bid Item List," Item 24 is replaced.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

Addendum No. 3
Page 2
November 25, 2015

12-Ora-73, 133-16.6, 4.2
12-0M3404
Project ID 1212000017
ACHSNHPG-P073(114)E

This addendum, EBS addendum file, and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M3404

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



RYAN CHAMBERLAIN
District Director

Attachments

**BID ITEM LIST
12-0M3404**

| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity | Unit Price | Item Total |
|----------|-----------|--|-----------------|--------------------|------------|------------|
| 21 | 130900 | TEMPORARY CONCRETE WASHOUT | LS | LUMP SUM | LUMP SUM | |
| 22 | 141000 | TEMPORARY FENCE (TYPE ESA) | LF | 1,920 | | |
| 23 | 141103 | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | LF | 1,980 | | |
| 24 | 141120 | TREATED WOOD WASTE | LB | 3,320 | | |
| 25 | 150661 | REMOVE GUARDRAIL | LF | 70 | | |
| 26 | 150714 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | LF | 4,390 | | |
| 27 | 150715 | REMOVE THERMOPLASTIC PAVEMENT MARKING | SQFT | 240 | | |
| 28 | 150722 | REMOVE PAVEMENT MARKER | EA | 410 | | |
| 29 | 150742 | REMOVE ROADSIDE SIGN | EA | 11 | | |
| 30 | 150747 | REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) | EA | 4 | | |
| 31 | 150757 | REMOVE SIGN STRUCTURE (EA) | EA | 1 | | |
| 32 | 150812 | REMOVE PIPE (LF) | LF | 560 | | |
| 33 | 150820 | REMOVE INLET | EA | 7 | | |
| 34 | 151224 | REMOVE DELINEATOR | EA | 24 | | |
| 35 | 151627 | RECONSTRUCT GUARDRAIL (WOOD POST) | LF | 60 | | |
| 36 | BLANK | | | | | |
| 37 | 153103 | COLD PLANE ASPHALT CONCRETE PAVEMENT | SQYD | 490 | | |
| 38 | 153138 | REMOVE CONCRETE CURB AND SIDEWALK (SQYD) | SQYD | 31 | | |
| 39 | 153220 | REMOVE CONCRETE (CHANNEL) | CY | 3 | | |
| 40 | 153247 | REMOVE CONCRETE (MISCELLANEOUS) (CY) | CY | 12 | | |