ORIGINAL REQUEST



Caltrans	02:11240201	☐ REVISION NO		
TO:  Environmental Coordinator  FROM:		Requested Re	iminary Environmental Assessment port (Pear)(PSR/PSSR Information) ironmental Compliance Document mits ety Project (010 Programming Code)	
Project Engineer			otech Studies	
UNIT:			CO/RTE/PM	
Unit/Senior TE Name	Date Requested	Funding Source (nee &/or CEQA)  State Local	eded to ensure compliance w/NEPA  Federal  Measure Funded	
Project Manager	Target PA&ED	Other		
		EFIS Project Number	er:	
PURPOSE AND NEED STATEMENT				
PROJECT DESCRIPTION/REAS	ON FOR REVISION (Project	description should explain	in detail boxes that are checked below)	
PRELIMINARY DESIGN INFORMATION  Does the project involve any of the following? Please check the appropriate boxes and delineate on attached ESL map, plan or layout including any additional pertinent information:				
Road realignment Road widening Bridge work Road cut/fill Detours	Construct access roads Disposal/borrow site(s) Equipment staging area Drainage/culverts 100 yr. floodplain Est clear recovery zone Railroad	Ramp closure R/W acquisition Temporary easements Utility relocation Ground disturbance Vegetation removal Removal of trees Trenching-max depth	Retaining/Sound walls Pile driving Seasonal constr. window Night work Blasting Stream channel work Other:	
DESCRIBE ADDITIONAL RIGHT OF WAY REQUIRED: WORK ON PUBLIC LANDS				
No. of Parcels Impacted:		USFS	☐ State Park	
Rights of Entry requested by:		☐ National F	Park Unknown	
Date of request:		Other	BLM	
TECHNICAL STUDIES REQUES	TED (Or Expected Re	equest Date)	Requested By:	
Flood Plain Encroachment Evalua	tion	<u> </u>	-	
☐ Traffic☐ Geologic/Geotechnical				
Hazardous Waste				
Landscape Architecture/Planting				
Erosion Control				
District/Structures Hydraulic Study				

ADDITIONAL DOCUMENTS ATTACHED	(Or Expected Date Available)	Comments			
Project Location Map					
ESL Map Preliminary Plans-Layouts					
PR, PSR, PSSR, Etc.					
Typical Cross Sections					
Right of Way maps Aerial photos showing limits of R/W					
Photos/Video					
☐ Photos/Video☐ Borrow/Disposal Site Location Map					
Specs.(i.e. clean & paint bridge work)					
Other					
ADDITIONAL INFORMATION (i.e. If the project scope has changed since the PSR/PSSR, please explain.)					
Date of PDT Kick off Meeting Date	of Field Review Date	of Env/Design Scoping Meeting:			
		(PE to schedule meeting)			
THE FOLLOWING INFORMATION IS TO BE JOINTLY COMPLETED BY THE PROJECT ENGINEER AND THE					
SENIOR ENVIRONMENTAL PLANNER:					
ESP submitted includes (Describe in general terms) what has been submitted):					
ESR submittal includes (Describe in general terms what has been submitted):					
<b>Environmental Studies will produce</b> (Describe in general terms what the Environmental Office will produce with this submittal information):					
The following additional information is necessary to complete PA&ED (Describe what information is still needed,					
if any, to complete environmental studies, on schedule):  Estimated submittal date:					
ENVIRONMENTAL STUDY REQUEST AGREEMENT					
We have discussed the project described above and agree upon the information provided. Subsequent information may be provided,					
as it becomes available. Each submittal will have a new ESR form attached. We agree that the Project Approval and Environmental Document (PA&ED) phase must be a flexible, collaborative effort involving Design, Environmental and the entire Project					
Development Team and that we will work together to achieve the scope and schedule established for this project.					
PROJECT ENGINEER DATE	SENIOR ENVIRONME PLANNER	ENTAL DATE <sup>1</sup>			

<sup>&</sup>lt;sup>1</sup> Please note that the "Begin Environmental Studies" date for the project is the date that this form is signed by the Senior Environmental Planner and this is the date that should be entered into any environmental tracking databases for the BES date.